DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER : 002 CONTRACT ID T201007103.01 COUNTIES NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT
STATE/FEDERAL AID NO: CONTRACT TIME : CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) T201007103
REPLACE EXISTING STRUCTURE WITH A PRECAST CONCRETE
THREE-SIDED FRAME. RECONSTRUCT THE ROADWAY APPROACHES AND
PLACE GUARDRAIL AS REQUIRED. PLACE RIPRAP TO PROTECT THE
STRUCTURE FROM SCOUR.
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/02/11 to vendor A P CROLL & SON, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 485,114.66 121.8310% 100.0000%
1 A P CROLL & SON, INC., P O BOX 748, GEORGETOWN, DE, 19947 $ 398,186.55 100.0000% 82.0809%
2 KUHN CONST CO, P O BOX 1419, HOCKESSIN, DE, 19707 $ 412,992.64 103.7184% 85.1330%
3 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 422,329.24 106.0632% 87.0576%
4 EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 448,225.29 112.5667% 92.3957%
5 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 457,467.07 114.8876% 94.3008%
6 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 486,489.34 122.1762% 100.2834%
I( 0 I( 1) I( 2 )
|ENGINEER'S ESTIMATE |A P CROLL & SON INC |KUHN CONST CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 BRIDGE 1-221
| | |
0010 201000 LUMP | 10000.00000 10000.00] 6400.00000 6400.00| 11000.00000 11000.00
CLEARING AND GRUBBING | | |
0020 202000 393.000 cCY | 19.01074 7471.22] 6.20000 2436.60| 20.00000 7860.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 112.000 cCY | 25.12942 2814.50]| 5.45000 610.40] 28.00000 3136.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 40.000 cCY | 30.40856 1216.34] 30.00000 1200.00] 22.00000 880.00
BORROW, TYPE B | |
0050 209003 210.000 cCY | 20.07398 4215.54] 30.00000 6300.00| 22.00000 4620.00
BORROW, TYPE C | |
0060 211000 LUMP | 34500.00000 34500.00] 5000.00000 5000.00]| 10000.00000 10000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 251000 1170.000 LF | 1.74143 2037.47| 2.50000 2925.00]| 2.00000 2340.00
SILT FENCE | | |
0080 265500 LUMP | 25000.00000 25000.00] 9000.00000 9000.00]| 12000.00000 12000.00
STREAM DIVERSION | | |
0090 302007 340.000 cCy | 28.18286 9582.17| 38.00000 12920.00]| 44.60000 15164.00
I I |

GRADED AGGREGATE BASE COURSE, TYPE B



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/12/11
PAGE : 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER 1 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A P CROLL & SON INC |KUHN CONST CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0100 302011 62.000 TON | 35.12209 2177.57] 45.00000 2790.00] 35.00000 2170.00
DELAWARE NO. 3 STONE | | |
0110 401644 191.000 TON | 80.57455 15389.74 | 83.00000 15853.00]| 81.50000 15566.50
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0120 401647 215.000 TON | 74.65296 16050.39]| 77.00000 16555.00 | 76.00000 16340.00
SUPERPAVE, TYPE B HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 | |
0130 602001 18.280 CY | 680.21342 12434.30]| 810.00000 14806.80 | 600.00000 10968.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0140 602506 LUMP | 81000.00000 81000.00 | 78000.00000 78000.00] 83350.00000 83350.00
PRECAST CONCRETE CULVERT | | |
0150 602518 685.000 SF | 12.65222 8666.77]| 2.00000 1370.00] 4.10000 2808.50
WATER BASED ACRYLIC CONCRETE SEALER | | |
0160 604000 2239.000 LB | 1.57981 3537.19] 2.50000 5597.50] 1.25000 2798.75
BAR REINFORCEMENT, EPOXY COATED | |
0170 608000 59.000 TON | 34.78368 2052.24] 38.00000 2242.00] 35.00000 2065.00
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0180 622015 4050.000 SF | 25.00000 101250.00] 25.00000 101250.00] 26.75000 108337.50
STEEL SHEET PILES, PZC 13 | | |
0190 712021 133.000 TON | 42.79783 5692.11]| 45.00000 5985.00] 46.00000 6118.00
RIPRAP, R-5 | | |
0200 712531 96.000 CY | 34.53774 3315.62] 10.00000 960.00| 25.00000 2400.00
CHANNEL BED FILL | |
0210 713003 250.000 SY | 2.80085 700.21] 3.15000 787.50] 3.00000 750.00
GEOTEXTILES, RIPRAP | | |
0220 720564 37.500 LF | 500.00000 18750.00]| 250.00000 9375.00] 250.00000 9375.00
TIMBER BRIDGE RAIL | |
0230 720610 220.000 LF | 85.00000 18700.00]| 85.00000 18700.00| 90.00000 19800.00
STEEL BACKED TIMBER GUARDRAIL, STEEL | | |
POST | | |
0240 725502 4.000 EACH | 4000.00000 16000.00 | 3000.00000 12000.00| 3100.00000 12400.00
TIMBER GUARDRAIL TO BRIDGE RAIL | |
TRANSITION | | |
0250 726502 4.000 EACH | 3700.00000 14800.00 | 3000.00000 12000.00]| 3100.00000 12400.00
| | |

TIMBER GUARDRAIL END TAPER, STEEL POST



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/12/11
PAGE : 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER : 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A P CROLL & SON INC |KUHN CONST CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 732002 1025.000 SY | 5.28631 5418.47]| 2.15000 2203.75] 6.85000 7021.25
TOPSOIL, 6" DEPTH | | |
0270 734013 1025.000 SY | 0.79541 815.30]| 0.80000 820.00]| 0.93000 953.25
PERMANENT GRASS SEEDING, DRY GROUND | | |
0280 734015 150.000 SY | 1.77600 266.40] 1.10000 165.00]| 1.93000 289.50
PERMANENT GRASS SEEDING, WET GROUND | | |
0290 735533 1175.000 SY | 2.14199 2516.84] 2.00000 2350.00] 2.25000 2643.75
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0300 737523 LUMP | 10000.00000 10000.00| 3200.00000 3200.00] 2490.00000 2490.00
PLANTING | | |
0310 743050 32.000 HOUR | 44.52000 1424.64] 40.00000 1280.00 | 44.52000 1424.64
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0320 743062 8.000 HOUR | 64.55000 516.40]| 58.00000 464.00]| 64.55000 516.40
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0330 748506 2200.000 LF | 1.26677 2786.89] 1.60000 3520.00] 0.72000 1584.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0340 749687 6.000 EACH | 66.92170 401.53| 230.00000 1380.00] 75.00000 450.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0350 759005 3.000 EAMO | 1947.05882 5841.18] 2600.00000 7800.00 | 800.00000 2400.00
FIELD OFFICE, TYPE II | | |
0360 762001 44.000 LF | 3.93021 172.93]| 10.00000 440.00]| 1.65000 72.60
SAW CUTTING, HOT MIX | | |
0370 763000 LUMP | 23100.70000 23100.70] 2500.00000 2500.00] 11500.00000 11500.00
INITIAL EXPENSE | | |
0380 763501 LUMP | 6500.00000 6500.00] 7000.00000 7000.00 | 4000.00000 4000.00
CONSTRUCTION ENGINEERING | | |
0390 763643 LUMP | 8000.00000 8000.00 | 20000.00000 20000.00] 3000.00000 3000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 485,114.66] $ 398,186.55]| $ 412,992.64
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 485,114.66] $ 398,186.55]| $ 412,992.64

DBE GOALS | 0 3




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/12/11
PAGE : 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER  : 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  BRIDGE 1-221
| | |
0010 201000 LUMP | 6100.00000 6100.00] 16000.00000 16000.00] 6760.00000 6760.00
CLEARING AND GRUBBING | | |
0020 202000 393.000 CY | 14.00000 5502.00] 20.50000 8056.50] 20.75000 8154.75
EXCAVATION AND EMBANKMENT | | |
0030 207000 112.000 cCY | 18.40000 2060.80] 200.00000 22400.00] 67.95000 7610.40
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 40.000 cCYy | 21.00000 840.00| 28.00000 1120.00] 28.30000 1132.00
BORROW, TYPE B | |
0050 209003 210.000 cCY | 21.00000 4410.00] 24.00000 5040.00] 23.20000 4872.00
BORROW, TYPE C | |
0060 211000 LUMP | 18300.00000 18300.00] 13000.00000 13000.00] 25000.00000 25000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 251000 1170.000 LF | 1.60000 1872.00] 2.60000 3042.00] 2.20000 2574.00
SILT FENCE | | |
0080 265500 LUMP | 13000.00000 13000.00 | 12000.00000 12000.00 | 16805.00000 16805.00
STREAM DIVERSION | |
0090 302007 340.000 CY | 36.50000 12410.00]| 40.50000 13770.00 | 37.45000 12733.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0100 302011 62.000 TON | 34.00000 2108.00] 38.00000 2356.00] 29.55000 1832.10
DELAWARE NO. 3 STONE | | |
0110 401644 191.000 TON | 99.00000 18909.00 | 114.00000 21774.00] 96.50000 18431.50
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0120 401647 215.000 TON | 93.00000 19995.00]| 98.50000 21177.50] 86.45000 18586.75
SUPERPAVE, TYPE B HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 | |
0130 602001 18.280 CY | 860.00000 15720.80| 538.00000 9834.64 | 1306.00000 23873.68
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0140 602506 LUMP | 76000.00000 76000.00| 69000.00000 69000.00] 76700.00000 76700.00
PRECAST CONCRETE CULVERT | | |
0150 602518 685.000 SF | 4.60000 3151.00] 6.60000 4521.00] 6.25000 4281.25
WATER BASED ACRYLIC CONCRETE SEALER | | |
0160 604000 2239.000 LB | 1.40000 3134.60] 2.20000 4925.80]| 2.10000 4701.90
| | |

BAR REINFORCEMENT, EPOXY COATED



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/12/11
PAGE : 002 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER : 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
0170 608000 59.000 TON | 33.00000 1947.00]| 47.00000 2773.00] 36.10000 2129.90
|

COARSE AGGREGATE FOR FOUNDATION
STABILIZATION AND SUBFOUNDATION BACKFILL



INSTALLATION OR REMOVAL OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/12/11
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER : 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0180 622015 4050.000 SF | 27.00000 109350.00] 26.50000 107325.00] 24.05000 97402.50
STEEL SHEET PILES, PzC 13 | | |
0190 712021 133.000 TON | 39.00000 5187.00] 48.00000 6384.00] 37.95000 5047.35
RIPRAP, R-5 | | |
0200 712531 96.000 CY | 31.00000 2976.00] 30.00000 2880.00] 36.85000 3537.60
CHANNEL BED FILL | | |
0210 713003 250.000 SY | 2.90000 725.00] 3.30000 825.00]| 4.65000 1162.50
GEOTEXTILES, RIPRAP | | |
0220 720564 37.500 LF | 262.00000 9825.00 | 248.00000 9300.00 | 234.00000 8775.00
TIMBER BRIDGE RAIL | | |
0230 720610 220.000 LF | 93.00000 20460.00] 88.50000 19470.00 | 83.20000 18304.00
STEEL BACKED TIMBER GUARDRAIL, STEEL | | |
POST | | |
0240 725502 4.000 EACH | 3285.00000 13140.00] 3100.00000 12400.00 | 2933.00000 11732.00
TIMBER GUARDRAIL TO BRIDGE RAIL | | |
TRANSITION | | |
0250 726502 4.000 EACH | 3285.00000 13140.00] 3100.00000 12400.00 | 2933.00000 11732.00
TIMBER GUARDRAIL END TAPER, STEEL POST | | |
0260 732002 1025.000 SY | 6.50000 6662.50] 5.90000 6047.50] 7.50000 7687.50
TOPSOIL, 6" DEPTH | | |
0270 734013 1025.000 sSY | 0.66000 676.50]| 0.33000 338.25] 0.31000 317.75
PERMANENT GRASS SEEDING, DRY GROUND | | |
0280 734015 150.000 SY | 2.40000 360.00] 2.20000 330.00] 2.08000 312.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0290 735533 1175.000 sSY | 2.00000 2350.00] 1.70000 1997.50] 1.66000 1950.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0300 737523 LUMP | 2500.00000 2500.00] 3000.00000 3000.00] 2678.00000 2678.00
PLANTING | | |
0310 743050 32.000 HOUR | 44.52000 1424.64] 41.67000 1333.44] 44.52000 1424.64
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0320 743062 8.000 HOUR | 64.55000 516.40]| 60.42000 483.36| 64.55000 516.40
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | I
0330 748506 2200.000 LF | 0.75000 1650.00 | 0.71000 1562.00 | 1.55000 3410.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0340 749687 6.000 EACH | 100.00000 600.00]| 272.00000 1632.00] 79.15000 474.90
| | |
| | |

SIGN(S) ON SINGLE SIGN POST



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/12/11
PAGE : 002 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER  : 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT ;N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 759005 3.000 EAMO | 1650.00000 4950.00| 1500.00000 4500.00| 3422.00000 10266.00
FIELD OFFICE, TYPE II | | [
0360 762001 44.000 LF | 4.00000 176.00| 8.70000 382.80] 9.05000 398.20
SAW CUTTING, HOT MIX | | [
0370 763000 LUMP | 13000.00000 13000.00]  22000.00000 22000.00|  26800.00000 26800.00
INITIAL EXPENSE [ [
0380 763501 LUMP | 4400.00000 4400.00] 2300.00000 2300.00] 5200.00000 5200.00
CONSTRUCTION ENGINEERING | | |
0390 763643 LUMP | 2800.00000 2800.00] 544.00000 544.00] 2160.00000 2160.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ [
SECTION TOTALS [ $ 422,329.24] $ 448,225.29] $ 457,467.07
—————————————————————————————————————————— B S At et T
CONTRACT TOTALS [ $ 422,329.24] $ 448,225.29] $ 457,467.07

DBE GOALS | 3 3 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/12/11
PAGE : 002 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER  : 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( ) I ( )
|JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  BRIDGE 1-221
| | |
0010 201000 LUMP | 18600.00000 18600.00]
CLEARING AND GRUBBING | | |
0020 202000 393.000 CY | 20.32000 7985.76 |
EXCAVATION AND EMBANKMENT | | |
0030 207000 112.000 cCY | 51.00000 5712.00]
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 209002 40.000 cCYy | 52.24000 2089.60]
BORROW, TYPE B | |
0050 209003 210.000 cCY | 21.83000 4584.30]|
BORROW, TYPE C | |
0060 211000 LUMP | 11400.00000 11400.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 251000 1170.000 LF | 2.16000 2527.20]
SILT FENCE | | |
0080 265500 LUMP | 11000.00000 11000.00 |
STREAM DIVERSION | |
0090 302007 340.000 CY | 39.18000 13321.20]|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0100 302011 62.000 TON | 45.42000 2816.04]|
DELAWARE NO. 3 STONE | | |
0110 401644 191.000 TON | 82.17000 15694.47|
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0120 401647 215.000 TON | 76.90000 16533.50]|
SUPERPAVE, TYPE B HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 | |
0130 602001 18.280 CY | 1640.00000 29979.20]|
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0140 602506 LUMP | 73000.00000 73000.00]
PRECAST CONCRETE CULVERT | | |
0150 602518 685.000 SF | 3.77000 2582.45]
WATER BASED ACRYLIC CONCRETE SEALER | | |
0160 604000 2239.000 LB | 1.35000 3022.65]
| | |

BAR REINFORCEMENT, EPOXY COATED



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/12/11
PAGE : 002 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER : 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( ) I( )
|JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
0170 608000 59.000 TON | 35.33000 2084.47]|
| I

COARSE AGGREGATE FOR FOUNDATION
STABILIZATION AND SUBFOUNDATION BACKFILL



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/12/11
PAGE : 002 -10

INSTALLATION OR REMOVAL OF TRAFFIC

FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER : 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT N1
SET-ASIDE
I ( 6 ) | ) I ( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0180 622015 4050.000 SF | 32.20000 130410.00] |
STEEL SHEET PILES, PzC 13 | | |
0190 712021 133.000 TON | 46.49000 6183.17] |
RIPRAP, R-5 | | |
0200 712531 96.000 CY | 51.45000 4939.20] |
CHANNEL BED FILL | | |
0210 713003 250.000 SY | 4.69000 1172.50] |
GEOTEXTILES, RIPRAP | | |
0220 720564 37.500 LF | 237.02000 8888.25] |
TIMBER BRIDGE RAIL | | |
0230 720610 220.000 LF | 84.27000 18539.40] |
STEEL BACKED TIMBER GUARDRAIL, STEEL | | |
POST | | |
0240 725502 4.000 EACH | 2970.60000 11882.40] |
TIMBER GUARDRAIL TO BRIDGE RAIL | | |
TRANSITION | I |
0250 726502 4.000 EACH | 2949.54000 11798.16| |
TIMBER GUARDRAIL END TAPER, STEEL POST | | |
0260 732002 1025.000 SY | 5.21000 5340.25]| |
TOPSOIL, 6" DEPTH | | |
0270 734013 1025.000 sSY | 1.11000 1137.75] |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0280 734015 150.000 SY | 1.11000 166.50]| |
PERMANENT GRASS SEEDING, WET GROUND | | |
0290 735533 1175.000 sSY | 2.16000 2538.00] |
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0300 737523 LUMP | 2760.00000 2760.00] |
PLANTING | | |
0310 743050 32.000 HOUR | 44.52000 1424.64] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0320 743062 8.000 HOUR | 64.55000 516.40]| |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | I
0330 748506 2200.000 LF | 1.58000 3476.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0340 749687 6.000 EACH | 66.44000 398.64] |
| | |
| | |

SIGN(S) ON SINGLE SIGN POST



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/12/11
PAGE : 002 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN
CALL ORDER 002 CONTRACT ID : T201007103.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/02/11 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( ) I ( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 759005 3.000 EAMO | 2500.00000 7500.00| [
FIELD OFFICE, TYPE II | | [
0360 762001 44.000 LF | 4.21000 185.24] |
SAW CUTTING, HOT MIX | | [
0370 763000 LUMP |  24000.00000 24000.00| |
INITIAL EXPENSE [ [ |
0380 763501 LUMP | 5300.00000 5300.00] |
CONSTRUCTION ENGINEERING | | |
0390 763643 LUMP | 15000.00000 15000.00] |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ [
SECTION TOTALS [ $ 486,489.34] $ | $
—————————————————————————————————————————— B
CONTRACT TOTALS [ $ 486,489.34] $ 0.00] $

DBE GOALS

o




